
S E C T I O N   9 0 5  --  P R O P O S A L   (CONTINUED) 
 
I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and 
to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement.  I (We) also 
propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of 
my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted. 
 

I (We) enclose a certified check, cashier's check or bid bond for  five percent (5%) of total bid  and hereby agree that in 
case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this 
check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the 
contract as proposed.  It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in 
the Specifications. 
 
Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following 
addendum (addenda): 

     ADDENDUM NO.  1     DATED 11/20/2007      ADDENDUM NO.        DATED       
     ADDENDUM NO        DATED            ADDENDUM NO.        DATED       

 

Number  Description 

1 Revised Table of Content; Revised Notice to 
Bidders #2 Attachments; Removed Notice to 
Bidders #3; Revised Notice to Bidders #586; 
Revised Notice to Bidders #1718; Removed 
Notice to Bidders #1765; Revised Notice to 
Bidders #1767; Revised Notice to Bidders #1768; 
Revised Notice to Bidders #1769; Revised Notice 
to Bidders #1770; Added Notice to Bidders 
#1773; Added Notice to Bidders #1774; Added 
Special Provision #907-234-1; Added Special 
Provision #907-617-2; Added Special Provision 
#907-630-2; Added Special Provision #907-630-
3; Revised Bid Sheets; Revised Plan Sheets; 
Revised Diskette Required. 

        

        

        

  

 TOTAL ADDENDA:   1  
(Must agree with total addenda issued prior to opening of bids) 
 
Respectfully Submitted,   
 

DATE   

  
 Contractor 

BY   
 Signature 

TITLE   

ADDRESS   

CITY, STATE, ZIP   

PHONE   

FAX   

E-MAIL   

(To be filled in if a corporation) 
 

Our corporation is chartered under the Laws of the State of    and the names, 
titles and business addresses of the executives are as follows: 
 
  
 President Address 

  
 Secretary Address 

  
 Treasurer Address 
 
The following is my (our) itemized proposal. 
 SP-0006-01(086) / 104969302   SP-0006-01(086) / 104969303   Union & Pontotoc  County(ies) 
Revised 09/21/2005 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
 
SECTION 904 - NOTICE TO BIDDERS NO. 586 CODE:  (SP) 
 
DATE: 11/19/2007 
 
SUBJECT: Storm Water Discharge Associated with Construction Activity 
 (> 5 Acres) 
 
PROJECT: SP-0006-01(086) / 104969302 & 303 – Union & Pontotoc Counties 
 
A Construction Storm Water General NPDES Permit to discharge storm water associated with 
construction activity is required. 
 
The Department has acquired Certificate of Permit Coverage MSR-104886 under the Mississippi 
Department of Environmental Quality’s (MDEQ) Storm Water Construction General Permit.  
Projects issued a certificate of permit coverage are granted permission to discharge treated storm 
water associated with construction activity into State waters.  Copies of said permit, completed 
Large Construction Notice of Intent (LNOI), and Storm Water Pollution Prevention Plan 
(SWPPP) are on file with the Department. 
 
Prior to the execution of the contract, the successful bidder shall execute and deliver to the 
Executive Director an original signed copy of the completed Prime Contractor Certification 
(Form No. 1). 
 
Failure of the bidder to execute and file the completed Prime Contractor Certification (Form No. 
1) shall be just cause for the cancellation of the award. 
 
The executed Prime Contractor Certification (Form No. 1) shall be prima facie evidence that the 
bidder has examined the permit, is satisfied as to the terms and conditions contained therein, and 
that the bidder assumes the responsibility for meeting all permit terms and conditions and for 
performing permit requirements including, but not limited to, the inspection and reporting 
requirements.  For this project, the Contractor shall furnish, set up and read, as needed, an on-site 
rain gauge. 
 
The Contractor shall make inspections in accordance with condition No. S-4, page 14, and shall 
furnish the Project Engineer with the results of each weekly inspection as soon as possible 
following the date of inspection.  A copy of the inspection form provided with the packet 
completed shall be sufficient.  The weekly inspections must be documented monthly on the 
Inspection and Certification Form.  The Contractor’s representative and the Project Engineer 
shall jointly review and discuss the results of the inspections so that corrective action can be 
taken.  The Project Engineer shall retain copies of the inspection reports. 
 
An amount equal to 25 percent (25%) of the total estimated value of the work performed during 
each period in which the Contractor fails to submit monthly the completed Inspection and 
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Certification Form to the Project Engineer will be withheld from the Contractor’s earned work.  
Thereafter, on subsequent successive estimate periods, the percentage withheld will be increased 
at the rate of 25 percent per estimate period in which the non-conformance with this specification 
continues.  Monies withheld for this non-conformance will be released for payment on the next 
monthly estimate for partial payment following the date the monthly submittal of the completed 
Inspection and Certification Form is brought back into compliance with this specification. 
 
Upon successful completion of all permanent erosion and sediment controls for a covered 
project, accepted and documented by the Engineer, a completed Notice of Termination (NOT) of 
Coverage form shall be submitted to the Office of Pollution Control.  If no sediment and erosion 
control problems are identified, the prime contractor will receive a termination letter from the 
Office of Pollution Control. 
 
In summary, prior to the execution of the contract, the successful bidder shall execute and 
deliver to the Executive Director an original signed copy of the completed Prime Contractor 
Certification (Form No. 1).  Also, prior to the commencement of construction on the project, the 
Contractor shall transmit by letter an original signed copy of the completed Prime Contractor 
Certification (Form No. 2) to the Office of Pollution Control, P.O. Box 10385, Jackson, 
Mississippi 39289-0385.  Copies of the completed Prime Contractor Certification (Form No. 2) 
and letter of transmittal shall be furnished the Project Engineer as proof of the required filing 
with the Office of Pollution Control.  At project completion, when accepted and documented by 
the Engineer, a Notice of Termination of Coverage will be submitted to the Office of Pollution 
Control. 
 
Securing a permit (s) for storm water discharge associated with the Contractor's activity on any 
other regulated area the Contractor occupies, shall be the responsibility of the Contractor. 



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
 
SECTION 904 - NOTICE TO BIDDERS NO. 1718   CODE: (SP) 
 
DATE: November 19, 2007 
 
SUBJECT: Cooperation Between Contractors 
 
PROJECT:  SP-0006-01(086) / 104969302 & 303 - Union and Pontotoc Counties 
 
 
The Bidder’s attention is hereby called to Subsection 105.07, Cooperation Between 
Contractors, of the 2004 Edition of the Mississippi Standard Specifications for Road 
and Bridge Construction. 
 
This project adjoins projects NH-HPP-0006-01(073) N in Union County and NH-
HPP-0006-01(074) N, NH-HPP-0006-02(022) N, NH-HPP-0006-01(080) N in Lee, 
Pontotoc and Union Counties that are currently under construction.  The successful 
bidders shall cooperate with each other and with the Department during construction of 
the adjoining projects. 
 
The successful bidder shall familiarize himself with the existing contracts referred to 
above and comply with the provisions of Subsection 105.07, Cooperation Between 
Contractors.  
 
Bidders should also be aware that construction of a railroad overpass is planned by 
others between station 161+00 and station 163+00. Should this construction begin 
during the life of the contract the successful bidder shall cooperate as per the above 
noted Subsection. 
 
Bidders are also advised that waterline, sewer line, natural gas and telephone will be 
constructed by others at the following locations Sta. 182+00 to Sta. 190+00 Right, Sta. 
183+00 to Sta. 225+00 Left, Sta. 211+00 to Sta. 411+00 Right, SR 9 at Sherman Sta. 
698+00 to Sta. 709+00 Left and Right and SR 9 North at Blue Springs Sta. 10+50 to 
Sta. 22+75 Rt. The successful bidder shall cooperate as per the above noted Subsection. 
 
Bidders are also advised that the area within MDOT ROW from Sta. 202+00 to Sta. 
214+00 on the frontage road is lower in elevation than the adjacent Toyota site, Toyota 
will remove any trapped water that encroaches onto the ROW in a timely manner so that 
construction operations will not be hampered. Toyota will continue the water removal 
operation until the fill areas can be raised to such a point as to allow gravity flow of 
water in a manner that will be consistent with roadway construction plans. The 
contractor will coordinate with Toyota, or their representative, on embankment 
placement so that the two operations can proceed simultaneously. The successful bidder 
shall cooperate as per the above noted Subsection. 
  
No extension of contract time or monetary claim will be considered for the above 
mentioned construction. 



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
 
SECTION 904- NOTICE TO BIDDERS NO. 1767 CODE: (SP) 
 
DATE: 11/19/2007 
 
SUBJECT: Restricted Areas Utilities 
 
PROJECT: SP-0006-01(086) / 104969302 & 303 - Union and Pontotoc Counties 
 
The wording in the third paragraph of Notice to Bidders No. 2 (Status of Right-of-Way, 
Utility Adjustments and Potentially Contaminated Sites) does not apply to the restrictions 
contained in this Notice to Bidders.  The Notice to Proceed will be issued with the following 
restrictions: 
 
The Contractor is hereby notified that the utilities on the west side of SR 9 at Sherman will 
not be relocated until March 1, 2008. There are no utilities to relocate on the east side of SR 9 
at Sherman. The utilities on CR203 will not be relocated until April 1, 2008. The power line 
crossing at Sta. 257+50+/- on the Toyota Frontage Rd. will be restricted 100 feet either side 
until February 1, 2008. 
 
The Contractor shall not access the areas listed above until the above mentioned dates.  Upon 
written notification by the Engineer, the Contractor will be allowed earlier access without a 
penalty in the contract time. 
 
No extension of time will be considered for this non-access unless restrictions extend beyond 
the above mentioned date. 



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
 
SECTION 904- NOTICE TO BIDDERS NO. 1768 CODE: (SP) 
 
DATE: 11/19/2007 
 
SUBJECT: Restricted Areas Right of Way 
 
PROJECT: SP-0006-01(086) /101969302 & 303 - Union and Pontotoc Counties  
 
The wording in the third paragraph of Notice to Bidders No. 2 (Status of Right-of-Way, 
Utility Adjustments and Potentially Contaminated Sites) does not apply to the restrictions 
contained in this Notice to Bidders.  The Notice to Proceed will be issued with the following 
restrictions: 
 
1 John A. Evans 10+11.74 to 16+80.56 CR 203 
2 Jeffrey & Antina Fellows 15+08.82 to 16+78 CR 203 
3 James Hogue 16+64.19 to 19+72 CR 203 
4 J. D. Gaines et. ux. 35+94.52 to 38+17.22 CR 203 
5 Judy Parrish 38+10 to 42+80 CR 203 
 
The Contractor shall not access the areas listed above until March 31, 2008.  Upon written 
notification by the Engineer, the Contractor will be allowed earlier access without a penalty in 
the contract time. 
 
1 Josh Merritt 19+54.68 to 21+69 CR 203 
2 Sandy Merritt 21+43.42 to 23+69.90 CR 203 
 
The Contractor shall not access the areas listed above until June 1, 2008.  Upon written 
notification by the Engineer, the Contractor will be allowed earlier access without a penalty in 
the contract time. 
 
No extension of time will be considered for this non-access unless restrictions extend beyond 
the above mentioned date. 
 
 
 
 



 MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 1769 CODE: (SP) 
 
DATE: 11/19/2007 
 
SUBJECT: Ramp Closures at Blue Springs 
 
PROJECT: SP-0006-01(086) / 104969302 & 302 -- Union & Pontotoc Counties 
 
Construction required on working sheet TC-9 (sheet no. 85) and working sheet TC-11 (sheet no. 
87) requiring the closure of the ramps at the Blue Springs Interchange will be limited to 40 
calendar days.  The closure of the ramps shall be coordinated with the Toyota plant construction 
because the ramps must be open for the delivery of structural steel and production equipment.  
Each day in excess of 40 calendar days that the ramps are not open to traffic, the Contractor will 
be charged $3,000.  The contact person will be Rusty Jackson @ 662-255-2163 or his designated 
representative.  
 
It is expected that the required ramp construction will occur between April 15, 2008 and 
September 1, 2008.  
 



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904- NOTICE TO BIDDERS NO. 1770 CODE: (SP) 
 
DATE:  11/19/2007 
 
SUBJECT:  Milestone 1 Completion Date 
 
PROJECT: SP-0006-01(086) / 104969302 & 303 -- Union & Pontotoc Counties 
 
The project completion date, May 29, 2009, is the calendar date for completion of all work to be 
performed by the Contractor for this project, as addressed in Subsection 108.06 of the Standard 
Specification as “Contract Time”. 
 
Milestone 1 Completion Date shall be December 15, 2008.  Milestone 1 completion date is the 
date all items of work shall be satisfactorily completed, except for growth and coverage of plant 
establishment on the Frontage Road between stations 154+55 to station 263+00, the interchange 
ramps at Blue Springs and the connection to the Blue Springs intersection.  Milestone 1 
completion date will not be adjusted for any reason, cause or circumstance whatsoever, 
regardless of fault, save and except in the instance of a catastrophic event (e.g., tornado, 
earthquake, hurricane or declared state of emergency) which occurs through no fault of the 
contractor.  Time extentions allowed in Subsection 108.06 will not apply to the Milestone 1 
Completion Date. 
 
Should the Contractor fail to complete the necessary items of work for milestone 1 on or before 
December 15, 2008, the Department shall deduct $15,000.00 for each calendar day the 
Contractor exceeds the Milestone 1 completion date.  This deduction shall be for the Contractor's 
failing to timely pursue the necessary items of work to meet the Milestone 1 completion date. 
 
Subsection 108.07 of the Standard Specifications relating to liquidated damages remains in 
effect.  The applicable daily charge will be made for each calendar day after expiration of 
contract time, May 29, 2009. 
 
A progress schedule as referenced to in Subsection 108.03 will not be required for this contract. 
 
 



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904- NOTICE TO BIDDERS NO. 1773 CODE: (SP) 
 
DATE:  11/19/2007 
 
SUBJECT:  Additional Construction Requirements  
 
PROJECT: SP-0006-01(086) / 104969302 & 303 -- Union & Pontotoc Counties 
 
Bidders are advised that the typical sections in the plans for the Maintained HMA Frontage Road 
show the HMA thickness to be eight inches (8”).  This is in error.  It should have been labeled 8” 
minimum.  The thickness of the Maintained HMA will be determined by the Contractor but 
must be a minimum of eight inches (8”). 
 
Bidders are also advised that the typical sections in the plans show the curb and gutter through 
the Maintained HMA section to be placed directly on the chemically treated base.  To help the 
drainage of any possible water from the roadway, the curb and gutter shall be placed on a layer 
of Tenax RoaDrain™ or approved equal.  The width of the material shall be approximately three 
feet (3’).  This material will only be required through the Maintained HMA section which will be 
approximately 4000 linear feet.  No separate measurement and payment will be made for the 
placement of the RoaDrain™ under the curb and gutter.  Cost associated with the installation of 
this RoaDrain™ shall be included in the cost of the curb and gutter. 



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904- NOTICE TO BIDDERS NO. 1774 CODE: (SP) 
 
DATE:  11/19/2007 
 
SUBJECT:  Partnering Process 
 
PROJECT: SP-0006-01(086) / 104969302 & 303 -- Union & Pontotoc Counties 
 
Bidders are advised that the requirements for allowing a Partnering Process as addressed in 
Special Provision 907-104-1 will not be optional for this project.  A partnering process will be  
MANDATORY.  The Contractor and MDOT shall perform a formal or informal partnering 
process as addressed in the above mentioned special provision. 



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-234-1 CODE: (SP) 
 
DATE: 06/16/2006 
 
SUBJECT: Inlet Siltation Guard 
 
Section 234, Silt Fence, of the 2004 Edition of the Mississippi Standard Specifications for Road 
and Bridge Construction is hereby amended as follows. 
 
907-234.01--Description.  Delete the first paragraph of Subsection 234.01 on page 177 and 
substitute the following: 
 
This work consists of furnishing, constructing and maintaining a water permeable filter type 
fence and/or inlet siltation guard for the purpose of removing suspended soil particles from the 
water passing through it in accordance with the requirements shown on the plans, directed by the 
Engineer and these specifications.  Fence and inlet siltation guards measured and paid as 
temporary shall be removed. 
 
Delete the first sentence of the second paragraph of Subsection 234.01 on page 177 and 
substitute the following: 
 
It is understood that measurement and payment for silt fence and inlet siltation guards will be 
made only when ordered and a pay item is included in the proposal.   
 
907-234.02--Materials.  After the first paragraph of Subsection 234.02 on page 177, add the 
following: 
 
Inlet Siltation guards shall be one of the following, or an approved equal. 
 

1. Silt-Saver model SS-200A by Silt-Saver, Inc., 1-888-382-7458, www.siltsaver.com 
2. Dandy Bag by Dandy Products Inc., 1-888-795-0808, www.tcnicolon.com 
3. Ultra-Basin Guard by UltraTech International, Inc., 1-800-353-1611, www.stormwater-

products.com 
 
907-234.03--Construction Requirements.  After Subsection 234.03.1 on page 178, add the 
following: 
 
907-234.03.1.1--Placement of Inlet Siltation Guards.  The inlet siltation guards shall be 
constructed at the locations shown on the plans or as directed by the Engineer.  Inlet siltation 
guards shall be installed in accordance with the manufacturer's instructions.  A copy of the 
manufacturer’s instructions shall be provided to the Engineer prior to construction. 
 
907-234.03.2--Maintenance and Removal.  At the end of the first paragraph of Subsection 
234.03.2 on page 178, add the following: 
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The Contractor shall maintain the inlet siltation guards.  The geotextile shall be removed and 
replaced when deteriorated to such extent that it reduces the effectiveness of the guard.  
Replacement geotextile shall be the same type and manufacture as the original.  Excessive 
accumulations against the guard shall be removed and disposed of as directed by the Engineer. 
 
Delete the second paragraph of Subsection 234.03.2 on page 178 and substitute the following: 
 
Unless otherwise directed, all temporary silt fences and inlet guards shall be removed.  Upon 
removal, the Contractor shall remove and dispose of any excess silt accumulations, shape the 
area to the line, grade, and cross section shown on the plans and vegetate all bare areas in 
accordance with the contract requirements.  The temporary fence and inlet guard materials will 
remain the property of the Contractor and may be used at other locations provided the materials 
are acceptable to the Engineer. 
 
After Subsection 234.03.2 on page 178, insert the following: 
 
907-234.03.3--Resetting Inlet Siltation Guards.  When inlet siltation guards are no longer 
needed at one location, as determined by the Engineer, the siltation guards may be removed and 
reset at other needed locations.  The Engineer may allow the resetting of siltation guards upon an 
inspection and determination that the siltation guards (frame and geotextile) are adequate for 
their intended purpose.  When guards have to be stored until needed at another location, payment 
for resetting will not be made until they are reset at their needed location.   
 
907-234.04--Method of Measurement.  After the first sentence of Subsection 234.04 on page 
178, add the following: 
 
Inlet siltation guard and resetting siltation guards will be measured per each. 
 
907-234.05--Basis of Payment.  After the first paragraph of Subsection 234.05 on page 178, add 
the following: 
 
Inlet siltation guard and resetting inlet siltation guards, measured as prescribed above, will be 
paid for at the contract unit price per each which shall be full compensation for furnishing, 
constructing, and maintaining the work and for the removal and disposal of, when no longer 
required, all items comprising the Inlet Siltation Guard. 
 
After the last pay item listed on page 178, add the following: 
 
907-234-D: Inlet Siltation Guard - per each 
 
907-234-E: Reset Inlet Siltation Guard - per each 



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-617-2 CODE: (SP) 
 
DATE: 08/12/2005 
 
SUBJECT: Right-Of-Way Markers 
 
Section 617, Right-Of-Way Markers, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is deleted in toto and replaced as follows: 
 

SECTION 907-617 - RIGHT-OF-WAY MARKERS 
 
907-617.01--Description.  This work consists of furnishing and placing right-of-way markers in 
accordance with the plans and these specifications and at points designated on the plans, or as 
directed.  The work also shall include the removal of right-of-way markers from their original 
locations and resetting at new locations as specified or established. 
 
Generally, Type “A” markers shall be placed in the ground and Type “B” markers shall be 
placed in concrete areas.  The estimated quantity of markers will be shown on the plans, and it is 
the Contractor’s responsibility to verify the type and number of markers required. 
 
907-617.02--Materials.  The right-of-way marker shall be constructed using a reinforcement bar 
of the size indicated and a brass or bronze cap as indicated on the plan sheet.  The cap shall be 
Mark-It® model C/M-HS-3-1/4B, Berntsen® 6000 Series, or approved equal.  The cap shall be 
stamped with information indicated on the plans.  The rebar shall meet the requirement of 
Section 711 of the Standard specifications.   
 
Right-of-way markers for placement in concrete shall be Mark-It® model C/M-SS-3-1/4B, 
Berntsen® C Series, or approved equal brass or bronze stem designed marker.  The cap shall be 
stamped with information indicated on the plans.   
 
The witness post shall be made of fiberglass or Poly Vinyl Chloride (PVC) and shall not rust, rot 
or corrode within the service temperature range of -40°F to 140°F.  It shall be of the color and 
size indicated in the plans or contract documents.  The color shall not be painted on the marker 
but shall be pigmented into the material composition of the post.  The post shall feature ultra 
violet (U.V.) inhibitors to eliminate cracking, pealing and deterioration of the post. 
 
907-617.03--Construction Requirements. 
 
907-617.03.1--General.  Markers shall be manufactured in accordance with the details shown on 
the plans and the requirements of this section. 
 
Prior to installation, the rebar shall be checked to assure there are no large burrs or mushrooming 
on the end that will receive the brass cap.  Any burrs shall be filed or ground off before 
installation.  The Contractor shall use rebar drivers to eliminate mushrooming of the rebar during 
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the driving operations. 
 
Type “B” markers may be installed in freshly placed concrete or placed in cured concrete by 
drilling and anchoring.  The marker shall be anchored using a bonding material recommended by 
the manufacturer of the marker. 
 
The Contractor shall use specially designed post drivers or other means necessary to eliminate 
damage to the witness posts during installation.  The Contractor will not be required to place 
witness posts in concrete. 
 
All letters, symbols, and other markings shall be as shown on the plans and shall be neatly 
imprinted in the caps. 
 
The markers shall be set at the locations designated on the plans, or as directed by the Engineer 
with assistance as needed by the District Surveyor.  The markers shall be set to within 1/4 inch of 
the lines indicated or established and a minimum of two inches below to a maximum of six 
inches below the natural ground elevation.   
 
The layout and placement of right-of-way markers shall be performed by, or under the 
supervision of, or directed by, a Licensed Professional Surveyor who is duly licensed and 
entitled to practice as a Professional Surveyor in the State of Mississippi and shall have 
responsible charge for these duties.  The duties performed by said Professional shall conform to 
the definitions under the practice of “land surveying” in Mississippi Law.  The location of the 
markers shall be as shown in the plans.  Accuracy standards for placement of markers shall be 
0.05 feet relative to the project control established by MDOT using either state plane coordinate 
monuments or centerline control monuments used for construction; or those accuracies as listed 
in the Mississippi State Board of Licensure for Professional Engineers and Surveyors publication 
entitled “Standards of Practice for Surveying in the State of Mississippi”.  The more stringent of 
these two accuracy standards will apply and shall be used.  The Contractor shall not engage the 
services of any person in the employ of the Department for the performance of any of the work 
covered by this Section or any person who has been employed by the Department within the past 
six months, except those who have legitimately retired from service with the Department during 
this period. 
 
The Department will establish, one time only, State Plane Coordinate System horizontal control 
monuments.  It shall be the responsibility of the Contractor to establish additional control as may 
be required to facilitate the staking of the right-of-way.  Control monuments set by the 
Contractor shall meet the minimum standards of surveying as required by the Mississippi State 
Board of Licensure for Professional Engineers and Surveyors.  The accuracy of the control 
established by the Contractor shall be not less than 1:20,000 relative to the control provided by 
the Department.  The Contractor shall reference, guard and protect control points from damage 
and obliteration.  The Contractor shall verify the accuracy of the control points before 
proceeding with the installation. 
 
907-617.03.2--Removal of Existing Markers.  Existing right-of-way markers which are 
specified to be removed shall be removed in accordance with the plans or as directed by the 
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Engineer without additional compensation. 
 
907-617.03.3--Certification.  After all the markers are installed, the Licensed Professional 
Surveyor tasked with responsible charge for this installation shall submit a written certification 
to the Engineer certifying that all right of way markers were set at the locations designated on the 
plans, or otherwise directed by MDOT, and to the specified tolerances.  The certification shall 
also include a copy of the right-of-way plan sheets with the right-of-way marker table completed 
for all locations in which the Licensed Professional Surveyor installed right-of-way markers.  
The table shall be completed showing the as-built (in-place) northing and easting location based 
on the State Plane Coordinate System.  Each right-of-way plan sheet shall be signed and stamped 
by the Licensed Professional Surveyor. 
 
The Licensed Professional Surveyor tasked with responsible charge will furnish a signed and 
stamped Final Right-of-Way Plat meeting the minimum standards of surveying for a Class A, B, 
or C survey as required by the Mississippi State Board of Licensure for Professional Engineers 
and Surveyors.  Under no circumstance shall the standards for surveying be less accurate than a 
Class C survey. 
 
The Final Right-of-Way Plat shall show all horizontal control points, whether provided by the 
Department or by the Contractor.  In addition, the as-built project alignment shall be shown with 
stationing, curve data, and State Plane Coordinates for the BOP, PC’s, PT’s, and EOP. 
 
907-617.04--Method of Measurement.  Right-of-way markers will be measured by the unit.  
Such measurements shall include all the components and imprinting necessary for the right-of-
way marker, the witness post and surveying decals, all labor, materials and incidentals necessary 
to furnish a complete in-place right-of-way marker. 
 
907-617.05--Basis of Payment.  Right-of-way markers will be paid for at the contract unit price 
per each, which shall be full compensation for completing the work. 
 
Payment will be made under: 
 
907-617-A: Right-of-Way Marker - per each 
 
 



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-630-2 CODE: (SP) 
 
DATE: 11/01/2007 
 
SUBJECT: Remove and Reset Ground Mounted Signs 
 
Section 630, Traffic Signs and Delineators of the Mississippi Standard Specifications for Road 
and Bridge Construction, 2004 Edition, is hereby amended as follows: 
 
907-630.01--Description.  After the last paragraph of Subsection 630.01 on page 454, add the 
following: 
 
Selected existing, temporarily installed, and/or permanently installed ground mounted sign 
assemblies other than construction traffic control sign assemblies shall be removed and reset as 
directed by the Engineer.  Removing and resetting of ground mounted sign assemblies shall 
include provision of continuous sign visibility by the traveling public before, during, and after the 
operation.  The Contractor shall provide all materials necessary to effect the removal and 
resetting, including footings, supports, brackets, hardware, breakaway features and other 
incidentals.  All installations within 30 feet of the pavement edge of temporary or permanent 
through lanes shall include breakaway support features certified to meet NCHRP Report 350 
prior to the removal and resetting of the sign assembly. 
 
907-630.04--Method of Measurement.  After the last paragraph of Subsection 630.04 on page 
463, add the following: 
 
Removing and resetting existing, temporarily installed, and/or permanently installed ground 
mounted sign assemblies will be measured as a unit quantity per each consisting of work as 
described above.  Each removal and resetting of a sign assembly as described herein will be 
measured for payment.  No separate measurement will be made for removal only of a sign 
assembly, as said removal shall be included in the appropriate pay item for removal of signs.  If a 
sign assembly is removed and temporarily placed in storage, then later reset as directed by the 
Engineer, measurement for payment will be made one time only, after the stored sign is reset.  
No separate measurement will be made for any materials necessary to effect the removal and 
resetting, including footings, supports, brackets, hardware, breakaway features and other 
incidentals. 
 
907-630.05--Basis of Payment.  After the first paragraph of Subsection 630.05 on page 463, add 
the following: 
 
Removing and resetting existing, temporarily installed, and/or permanently installed ground 
mounted sign assemblies, measured as prescribed above, will be paid for at the respective 
contract unit price per each, which price shall be full compensation for furnishing and placing all 
materials necessary to effect the removal and resetting, including footings, supports, brackets, 
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hardware, breakaway features; and for all labor, equipment, tools and incidentals necessary to 
complete the work. 
 
Add the following to the list of pay items on page 463. 
 
907-630-O:  Remove and Reset Signs,  Description  - per each 
 



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-630-3 CODE: (IS) 
 
DATE: 11/12/2004 
 
SUBJECT: Contractor Designed Overhead Sign Supports 
 
Section 630, Traffic Signs and Delineators, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended  as follows: 
 
907-630.01--Description.  Delete the last two paragraphs of Subsection 630.01 on page 454 and 
substitute the following: 
 
The Contractor shall submit to the Bridge Engineer a design using steel.  The design shall be a 
rectangular box truss connected at both the top and bottom to the vertical support posts.  With the 
exception of cantilever mounts, overhead support structures shall have two vertical support posts 
at each end of the truss.  Design drawings, calculations and other necessary supporting data shall 
be submitted as soon as possible after the Pre-Construction Conference.  The design shall be 
prepared by a Professional Engineer registered in the State of Mississippi proficient in the design 
of overhead sign structures. 
 
The design wind speed shall be as shown in the design specifications with a minimum of 90 
mph.  In addition to the loads required in the design specifications, overhead sign supports shall 
be designed to support a uniform load of 40 pounds per linear foot applied to the vertical truss to 
which the signs are attached, extending along the truss across the roadway below from points 
four feet outside each outer edge of pavement, unless otherwise specified.  Appropriate damping 
or energy absorbing devices shall be installed in the event that an overhead structure is erected 
without installation of the permanent sign panels or if the area of permanent sign panels installed 
is not sufficient to prevent detrimental wind-induced vibration.  
 
The larger of the following sign configurations shall be used in the design of overhead sign 
support structures: 
 

1) The sign dimensions and configuration shown in the contract plans 
2) Sign Height: 20 feet; Sign Width: Pavement Edge to Pavement Edge plus 16 feet 
3) Sign Height: 20 feet; Sign Width: Post to Post Clear Spacing minus 44 feet 

 
The sign widths in configurations 2) and 3) should be located symmetrically about the center of 
the truss. 
 
907-630.05--Basis of Payment.  Add the “907” prefix to pay item nos. 630-I and 630-J on page 
463. 



Section 905
Proposal (Sheet 2 - 1)

SP-0006-01(086) / 104969302 SP-0006-01(086) / 104969303
Pontotoc & Union Counties

Construction necessary to build a Frontage Road for the Toyota Plant from County Road 203 to SR 9, known as State Project No. SP-0006-01(086) / 104969302 & 303, in the
Counties of Union and Pontotoc, State of Mississippi.

I (We) agree to complete the entire project within the specified contract time.

*** SPECIAL NOTICE TO BIDDERS ***
BIDS WILL NOT BE CONSIDERED UNLESS BOTH UNIT PRICES AND ITEM TOTALS ARE ENTERED.

BIDS WILL NOT BE CONSIDERED UNLESS THE BID CERTIFICATION LOCATED AT THE END OF THE BID SHEETS IS SIGNED

***BID SCHEDULE***

Line
No.

Item Code Adj
Code

Quantity Units Description Unit Price Item Amount

Dollar Ct Dollar Ct

Roadway Items

0010

.

201-A001 1 Lump Sum Clearing and Grubbing
XXXXXXXX XXX

0020

.

201-B001 13 Acre Clearing and Grubbing

0030

.

202-B005 9,616 Square
Yard

Removal of Asphalt Pavement, All Depths

0040

.

202-B009 1 Each Removal of Bridge

0050

.

202-B018 120 Square
Yard

Removal of Concrete Driveways, All Depths

0060

.

202-B019 26 Each Removal of Concrete Headwall

0070

.

202-B024 4,805 Square
Yard

Removal of Concrete Median & Island Pavement, All Depths

0080

.

202-B025 2,370 Square
Yard

Removal of Concrete Paved Ditch

(Date Printed 11/20/07) (Addendum No. 1 )
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Line
No.

Item Code Adj
Code

Quantity Units Description Unit Price Bid Amount

0090

.

202-B041 25,926 Linear
Feet

Removal of Fence, All Types

0100

.

202-B057 1 Each Removal of Inlets, All Sizes

0110

.

202-B064 1,173 Linear
Feet

Removal of Pipe, 8" And Above

0120

.

202-B070 17 Each Removal of Sign Including Post & Footing

0130

.

202-B075 1 Each Removal of Timber Bridge

0140

.

202-B093 2,752 Linear
Feet

Removal of Curb & Gutter, All Types

0150

.

202-B097 2,877 Square
Yard

Removal of Concrete Overlayed w/ Asphalt Pavement, All Depths

0160

.

202-B102 1,200 Linear
Feet

Removal of Guard Rail

0170

.

202-B107 12 Each Removal of Sign, Ground Mounted with Posts

0180

.

202-B140 3 Each Removal of Box Bridge Headwall

0190

.

202-B149 3 Mile Removal of Traffic Stripe

0200

.

202-B155 1 Each Removal of Box Culvert Wings and Headwall, All Sizes

(Date Printed 11/20/07) (Addendum No. 1 )
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Line
No.

Item Code Adj
Code

Quantity Units Description Unit Price Bid Amount

0210

.

203-A003 (E ) 1,284,481 Cubic
Yard

Unclassified Excavation, FM, AH

0220

.

203-EX017 (E ) 645,347 Cubic
Yard

Borrow Excavation, AH, FME, Class B9

0230

.

203-F001 (E ) 41,222 Cubic
Yard

Channel Excavation, FM

0240

.

203-G003 (E ) 22,929 Cubic
Yard

Excess Excavation, FM, AH

0250

.

206-A001 (S ) 14,124 Cubic
Yard

Structure Excavation

0260

.

206-B001 (E ) 265 Cubic
Yard

Select Material for Undercuts, Contractor Furnished, FM

0270

.

209-A004 49,750 Square
Yard

Geotextile Stabilization, Type V, Non-Woven

0280

.

211-B001 (E ) 94,157 Cubic
Yard

Topsoil for Slope Treatment, Contractor Furnished

0290

.

212-A001 824,865 Square
Yard

Light Ground Preparation

0300

.

212-B001 1,649,728 Square
Yard

Standard Ground Preparation

0310

.

213-B001 213 Ton Combination Fertilizer, 13-13-13

0320

.

213-C001 170 Ton Superphosphate

(Date Printed 11/20/07) (Addendum No. 1 )
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Line
No.

Item Code Adj
Code

Quantity Units Description Unit Price Bid Amount

0330

.

214-A001 8,521 Pounds Seeding, Bahiagrass

0340

.

214-A002 6,817 Pounds Seeding, Bermudagrass

0350

.

214-A003 8,521 Pounds Seeding, Tall Fescue

0360

.

214-A004 3,408 Pounds Seeding, Crimson Clover

0370

.

214-A005 4,261 Pounds Seeding, Sericea Lespedeza

0380

.

214-A014 3,408 Pounds Seeding, Browntop Millet

0390

.

214-A015 15,340 Pounds Seeding, Oats

0400

.

214-A017 4,261 Pounds Seeding, Rye Grass

0410

.

215-A001 852 Ton Vegetative Materials for Mulch

0420
Changed 11/20/2007

216-A001 9,317 Square
Yard

Solid Sodding

0430
Changed 11/20/2007

217-A001 4,672 Square
Yard

Ditch Liner

0440

.

219-A001 166 Thousand
Gallon

Watering
20. 00 3,320. 00

(Date Printed 11/20/07) (Addendum No. 1 )
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Line
No.

Item Code Adj
Code

Quantity Units Description Unit Price Bid Amount

0450

.

220-A001 171 Acre Insect Pest Control
30. 00 5,130. 00

0460
Changed 11/20/2007

221-A001 (S ) 1,742 Cubic
Yard

Portland Cement Concrete Paved Ditch

0470

.

223-A001 2 Acre Mowing
40. 00 80. 00

0480
Changed 11/20/2007

224-A001 7,020 Square
Yard

Soil Reinforcing Mat

0490

.

234-A001 20,242 Linear
Feet

Temporary Silt Fence

0500

.

235-A001 1,992 Bale Temporary Erosion Checks

0510

.

236-A004 26 Each Silt Basin, Type D

0520

.

239-A001 620 Linear
Feet

Temporary Slope Drains

0530

.

304-A013 (GY ) 1,090 Cubic
Yard

Granular Material, LVM, Class 3, Group C

0540
Changed 11/20/2007

304-C013 (GY ) 18,767 Cubic
Yard

Granular Material, AEA, Class 3, Group C

0550

.

304-C043 (GY ) 42,447 Cubic
Yard

Granular Material, AEA, Class 9, Group C

0560

.

406-A001 5,463 Square
Yard

Cold Milling of Bituminous Pavement, All Depths

(Date Printed 11/20/07) (Addendum No. 1 )
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Line
No.

Item Code Adj
Code

Quantity Units Description Unit Price Bid Amount

0570

.

408-A003 (A3 ) 17,449 Gallon Asphalt for Prime Coat, Cut-Back MC-70 or Emulsified EA-1

0580

.

601-A003 (S ) 1,785 Cubic
Yard

Class "B" Structural Concrete

0590

.

601-B001 (S ) 281 Cubic
Yard

Class "B" Structural Concrete, Minor Structures

0600

.

602-A001 (S ) 621,537 Pounds Reinforcing Steel

0610

.

603-A003 (S ) 600 Linear
Feet

42" Steel Pipe, Wall Thickness 0.500"

0620

.

603-A030 (S ) 600 Linear
Feet

30" Steel Pipe, Wall Thickness 0.375"

0630

.

603-A031 (S ) 600 Linear
Feet

36" Steel Pipe, Wall Thickness 0.375"

0635
Added 11/20/2007

603-A035 (S ) 250 Linear
Feet

18" Steel Pipe, Wall Thickness 0.375"

0640

.

603-ALT001 (S ) 1,324 Linear
Feet

18" Type A Alternate Pipe

0650

.

603-ALT005 (S ) 208 Linear
Feet

24" Type A Alternate Pipe

0660
Deleted 11/20/2007

603-ALT009 (S )
XXXXXXXX XXX XXXXXXXX XXX

0670

.

603-CA002 (S ) 2,356 Linear
Feet

18" Reinforced Concrete Pipe, Class III

(Date Printed 11/20/07) (Addendum No. 1 )
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Line
No.

Item Code Adj
Code

Quantity Units Description Unit Price Bid Amount

0680

.

603-CA003 (S ) 3,428 Linear
Feet

24" Reinforced Concrete Pipe, Class III

0690

.

603-CA004 (S ) 424 Linear
Feet

30" Reinforced Concrete Pipe, Class III

0700

.

603-CA005 (S ) 356 Linear
Feet

36" Reinforced Concrete Pipe, Class III

0710

.

603-CA006 (S ) 272 Linear
Feet

42" Reinforced Concrete Pipe, Class III

0720

.

603-CA007 (S ) 200 Linear
Feet

48" Reinforced Concrete Pipe, Class III

0730

.

603-CA041 (S ) 212 Linear
Feet

36" Reinforced Concrete Pipe, Class IV, Class B Bedding

0740

.

603-CA042 (S ) 152 Linear
Feet

42" Reinforced Concrete Pipe, Class IV, Class B Bedding

0750

.

603-CA066 (S ) 292 Linear
Feet

42" Reinforced Concrete Pipe, Class IV, Class B Bedding, Imperfect
Trench

0760

.

603-CA067 (S ) 456 Linear
Feet

48" Reinforced Concrete Pipe, Class IV, Class B Bedding, Imperfect
Trench

0770

.

603-CA122 (S ) 92 Linear
Feet

42" Reinforced Concrete Pipe, Class V, Jacked or Bored

0780

.

603-CA127 (S ) 404 Linear
Feet

24" Reinforced Concrete Pipe, Class IV, Class C Bedding, Imperfect
Trench

0790

.

603-CB001 (S ) 6 Each 18" Reinforced Concrete End Section

(Date Printed 11/20/07) (Addendum No. 1 )
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Line
No.

Item Code Adj
Code

Quantity Units Description Unit Price Bid Amount

0800

.

603-CB002 (S ) 8 Each 24" Reinforced Concrete End Section

0810

.

603-CB003 (S ) 7 Each 30" Reinforced Concrete End Section

0820

.

603-CB004 (S ) 5 Each 36" Reinforced Concrete End Section

0830

.

603-CB005 (S ) 6 Each 42" Reinforced Concrete End Section

0840

.

603-CB006 (S ) 4 Each 48" Reinforced Concrete End Section

0850

.

603-CE001 (S ) 36 Linear
Feet

22" x 13" Concrete Arch Pipe, Class A III

0860

.

603-CE002 (S ) 2,036 Linear
Feet

29" x 18" Concrete Arch Pipe, Class A III

0870

.

603-CE006 (S ) 156 Linear
Feet

58" x 36" Concrete Arch Pipe, Class A III

0880

.

603-CE007 (S ) 120 Linear
Feet

65" x 40" Concrete Arch Pipe, Class A III

0890

.

603-CE008 (S ) 384 Linear
Feet

73" x 45" Concrete Arch Pipe, Class A III

0900

.

603-CF002 (S ) 6 Each 29" x 18" Concrete Arch Pipe End Section

0910

.

603-CF006 (S ) 2 Each 58" x 36" Concrete Arch Pipe End Section

(Date Printed 11/20/07) (Addendum No. 1 )
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Line
No.

Item Code Adj
Code

Quantity Units Description Unit Price Bid Amount

0920

.

603-CF007 (S ) 2 Each 65" x 40" Concrete Arch Pipe End Section

0930

.

603-CF008 (S ) 6 Each 73" x 45" Concrete Arch Pipe End Section

0940

.

603-PA008 (S ) 36 Linear
Feet

8' x 6' Precast Concrete Box Culvert

0950

.

603-PB008 (S ) 2 Each 8' x 6' Precast Concrete Box Culvert End Section

0960

.

603-SB006 (S ) 1 Each 42" Branch Connections, Stub into Box Culvert

0970

.

603-SB055 (S ) 2 Each 30" Branch Connections, Stub into Box Bridge

0980

.

604-A001 7,696 Pounds Castings

0990

.

604-B001 3,950 Pounds Gratings

1000

.

605-AA004 (S ) 2,126 Square
Yard

Geotextile for Subsurface Drainage, Type V

1010

.

605-O003 (S ) 2,800 Linear
Feet

6" Perforated Sewer Pipe for Underdrains, SDR 23.5

1020

.

605-P003 (S ) 400 Linear
Feet

6" Non-perforated Sewer Pipe for Underdrains, SDR 23.5

1030

.

605-W001 (GY ) 180 Cubic
Yard

Filter Material for Combination Storm Drain and/or Underdrains,Type
A, FM

(Date Printed 11/20/07) (Addendum No. 1 )
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Line
No.

Item Code Adj
Code

Quantity Units Description Unit Price Bid Amount

1040

.

605-W002 (GY ) 196 Cubic
Yard

Filter Material for Combination Storm Drain and/or Underdrains,Type
B, FM

1050

.

606-B001 300 Linear
Feet

Guard Rail, Class A, Type 1

1060

.

606-D012 4 Each Guard Rail, Bridge End Section, Type I

1070

.

606-E002 4 Each Guard Rail, Terminal End Section, Flared

1080

.

609-D002 (S ) 3,120 Linear
Feet

Combination Concrete Curb and Gutter Type 2

1090

.

609-D004 (S ) 12,664 Linear
Feet

Combination Concrete Curb and Gutter Type 3A Modified

1100

.

614-A002 (S ) 717 Square
Yard

Concrete Driveway, Without Reinforcement, 6-inch Thickness

1110

.

616-A001 (S ) 2,829 Square
Yard

Concrete Median and/or Island Pavement, 4-inch

1120

.

616-A003 (S ) 169 Square
Yard

Concrete Median and/or Island Pavement, 10-inch

1130

.

618-A001 1 Lump Sum Maintenance of Traffic
XXXXXXXX XXX

1140

.

619-A1001 18,992 Linear
Feet

Temporary Traffic Stripe, Continuous White

1150

.

619-A2001 21,033 Linear
Feet

Temporary Traffic Stripe, Continuous Yellow

(Date Printed 11/20/07) (Addendum No. 1 )
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Line
No.

Item Code Adj
Code

Quantity Units Description Unit Price Bid Amount

1160

.

619-A5002 8,019 Linear
Feet

Temporary Traffic Stripe, Detail, Paint

1170

.

619-A6001 810 Linear
Feet

Temporary Traffic Stripe, Legend

1180

.

619-C7001 34 Each Two-Way Yellow Reflective High Performance Raised Marker

1190

.

619-D1001 748 Square
Feet

Standard Roadside Construction Signs, Less than 10 Square Feet

1200

.

619-D2001 1,771 Square
Feet

Standard Roadside Construction Signs, 10 Square Feet or More

1210

.

619-F1001 2,820 Linear
Feet

Concrete Median Barrier, Precast

1220

.

619-F2001 1,260 Linear
Feet

Remove and Reset Concrete Median Barrier, Precast

1230

.

619-G4001 270 Linear
Feet

Barricades, Type III, Single Faced

1240

.

619-G4004 40 Linear
Feet

Barricades, Type III, Single Faced, Permanent, Red/White

1250

.

619-G4005 154 Linear
Feet

Barricades, Type III, Double Faced

1260

.

619-G5001 146 Each Free Standing Plastic Drums

1270

.

619-G7001 4 Each Warning Lights, Type "B"

(Date Printed 11/20/07) (Addendum No. 1 )
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Line
No.

Item Code Adj
Code

Quantity Units Description Unit Price Bid Amount

1280

.

620-A001 1 Lump Sum Mobilization
XXXXXXXX XXX

1290

.

621-A001 1 Each Field Laboratory

1300

.

625-A001 2,666 Linear
Feet

Traffic Stripe, Skip White

1310

.

625-C001 2,774 Linear
Feet

Traffic Stripe, Continuous White

1320

.

625-D001 4,135 Linear
Feet

Traffic Stripe, Continuous Yellow

1330

.

625-E001 11,760 Linear
Feet

Detail Traffic Stripe

1340

.

625-F001 774 Square
Feet

Legend

1350

.

625-F002 256 Linear
Feet

Legend

1360

.

626-A001 45,914 Linear
Feet

6" Thermoplastic Traffic Stripe, Skip White

1370

.

626-B001 3,241 Linear
Feet

6" Thermoplastic Traffic Stripe, Continuous White

1380

.

626-C001 62,245 Linear
Feet

6" Thermoplastic Edge Stripe, Continuous White

1390

.

626-D001 39,210 Linear
Feet

6" Thermoplastic Traffic Stripe, Skip Yellow

(Date Printed 11/20/07) (Addendum No. 1 )
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Line
No.

Item Code Adj
Code

Quantity Units Description Unit Price Bid Amount

1400

.

626-E001 59,410 Linear
Feet

6" Thermoplastic Traffic Stripe, Continuous Yellow

1410

.

626-G001 15,432 Linear
Feet

Thermoplastic Detail Stripe, White

1420

.

626-G002 26,000 Linear
Feet

Thermoplastic Detail Stripe, Yellow

1430

.

626-H001 5,152 Square
Feet

Thermoplastic Legend, White

1440

.

626-H002 2,140 Linear
Feet

Thermoplastic Legend, White

1450

.

627-K001 1,618 Each Red-Clear Reflective High Performance Raised Markers

1460

.

627-L001 4,438 Each Two-Way Yellow Reflective High Performance Raised Markers

1470

.

628-J002 860 Linear
Feet

6" High Performance Cold Plastic Traffic Stripe, Continuous White

1480

.

628-M002 860 Linear
Feet

6" High Performance Cold Plastic Traffic Stripe, Continuous Yellow

1490

.

630-A001 383 Square
Feet

Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness

1500

.

630-A002 625 Square
Feet

Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness

1510

.

630-B001 1,894 Square
Feet

Interstate Directional Signs, Bolted Extruded Aluminum Panels,
Ground Mounted
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1520

.

630-B002 394 Square
Feet

Interstate Directional Signs, Bolted Extruded Aluminum Panels,
Overhead Mounted

1530

.

630-C001 112 Linear
Feet

Steel U-Section Posts, 2.0 lb/ft

1540

.

630-C003 1,295 Linear
Feet

Steel U-Section Posts, 3.0 lb/ft

1550

.

630-D002 143 Linear
Feet

Structural Steel Beams, S4 x 7.7

1560

.

630-D003 400 Linear
Feet

Structural Steel Beams, W6 x 9

1570

.

630-D009 144 Linear
Feet

Structural Steel Beams, W10 x 26

1580

.

630-D010 198 Linear
Feet

Structural Steel Beams, W12 x 26

1590

.

630-E001 558 Pounds Structural Steel Angles & Bars, 3" x 3" x 1/4" Angles

1600

.

630-E003 698 Pounds Structural Steel Angles & Bars, 4" x 4" x 5/16" Angles

1610

.

630-E004 812 Pounds Structural Steel Angles & Bars, 7/16" x 2 1/2" Flat Bar

1620

.

630-F001 20 Each Delineators, Guard Rail, White

1630

.

630-F006 37 Each Delineators, Post Mounted, Single White
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1640

.

630-F007 5 Each Delineators, Post Mounted, Single Yellow

1650

.

630-F008 52 Each Delineators, Post Mounted, Double White

1660

.

630-F009 16 Each Delineators, Post Mounted, Double Yellow

1670

.

630-G002 4 Each Type 3 Object Markers, OM-3R or OM-3L, Post Mounted

1680

.

630-K001 164 Linear
Feet

Welded & Seamless Steel Pipe Posts, 3"

1690

.

630-K002 190 Linear
Feet

Welded & Seamless Steel Pipe Posts, 3 1/2"

1700

.

630-K003 235 Linear
Feet

Welded & Seamless Steel Pipe Posts, 4"

1710

.

631-A001 566 Cubic
Yard

Flowable Fill

1720

.

635-A001 152 Linear
Feet

Vehicle Loop Assemblies

1730

.

636-A001 1,252 Linear
Feet

Shielded Cable, AWG #18, 4 Conductor

1735
Added 11/20/2007

638-A005 1 Each Loop Detector Amplifier, Card Rack Mounted, 4 Channel

1740

.

639-A012 1 Each Traffic Signal Equipment Pole, Type II, 17' Shaft, 30' Arm
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1750

.

639-A013 1 Each Traffic Signal Equipment Pole, Type II, 17' Shaft, 40' Arm

1760

.

639-A096 1 Each Traffic Signal Equipment Pole, Type II, 17' Shaft, 35' Arm

1770

.

640-A016 4 Each Traffic Signal Heads, Type 1 LED

1780

.

640-A019 2 Each Traffic Signal Heads, Type 5 LED

1790

.

640-A022 1 Each Traffic Signal Heads, Type 7 LED

1800

.

642-A008 1 Each Solid State Traffic Actuated Controllers, Type 8A

1810

.

647-A001 4 Each Pullbox, Type 1

1820

.

647-A005 4 Each Pullbox, Type 2

1830

.

666-B016 621 Linear
Feet

Electric Cable, Underground in Conduit, IMSA 20-1, AWG 14, 7
Conductor

1840

.

666-B022 165 Linear
Feet

Electric Cable, Underground in Conduit, IMSA 20-1, AWG 8, 2
Conductor

1850

.

668-A016 887 Linear
Feet

Traffic Signal Conduit, Underground, Type 4, 1"

1860

.

668-A018 190 Linear
Feet

Traffic Signal Conduit, Underground, Type 4, 2"
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1870

.

668-B025 118 Linear
Feet

Traffic Signal Conduit, Underground Drilled or Jacked, Rolled Pipe,
3"

1880

.

699-A001 1 Lump Sum Roadway Construction Stakes
XXXXXXXX XXX

1890

.

815-A004 (S ) 29,300 Square
Yard

Loose Riprap, Size 300

1900

.

815-E001 (S ) 40,717 Square
Yard

Geotextile under Riprap

1910

.

815-F001 (S ) 490 Cubic
Yard

Sediment Control Stone

1920

.

907-213-A001 1,023 Ton Agricultural Limestone

1930

.

907-234-D001 66 Each Inlet Siltation Guard

1940

.

907-234-E001 66 Each Reset Inlet Siltation Guard

1950

.

907-304-F003 (GT ) 21,995 Ton 3/4" and Down Crushed Stone Base

1960

.

907-304-H002 (GY ) 2,500 Cubic
Yard

3/4" and Down Crushed Stone Base, LVM

1970

.

907-307-C003 (M ) 205,411 Square
Yard

6" Soil-Lime-Water Mixing, Class C

1980

.

907-307-D001 2,773 Ton Lime
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1990
Changed 11/20/2007

907-403-A006 (BA1 ) 7,082 Ton Hot Mix Asphalt, MT, 12.5-mm mixture

2000

.

907-403-A007 (BA1 ) 10,810 Ton Hot Mix Asphalt, MT, 19-mm mixture

2010

.

907-403-A010 (BA1 ) 3,368 Ton Hot Mix Asphalt, MT, 9.5-mm mixture

2020

.

907-403-F001 (BA1 ) 83,107 Ton Maintained Hot Mix Asphalt

2030

.

907-617-A001 92 Each Right-of-Way Marker

2040

.

907-619-E3001 4 Each Changeable Message Sign

2050

.

907-630-I001 1 Lump Sum Metal Overhead Sign Supports, Assembly No. 1, Contractor Designed
XXXXXXXX XXX

2060

.

907-630-I002 1 Lump Sum Metal Overhead Sign Supports, Assembly No. 2, Contractor Designed
XXXXXXXX XXX

2070

.

907-630-O003 77 Each Remove and Reset Sign, All Sizes

2080

.

907-649-A001 2 Each Video Detection System, 1 Sensor

2090

.

907-804-B001 (S ) 1,505 Cubic
Yard

Box Bridge Concrete, Class B

ALTERNATE GROUP AA NUMBER 1
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2100

.

907-308-A001 3,044 Ton Portland Cement

2110

.

907-308-B001 (M ) 196,799 Square
Yard

Soil-Cement-Water Mixing, Optional Mixers, Base

ALTERNATE GROUP AA NUMBER 2

2120

.

907-311-A003 (M ) 196,799 Square
Yard

Processing Lime and Fly Ash Treated Course, 6" Thick

2130

.

907-311-B001 1,661 Ton Lime

2140

.

907-311-C002 6,642 Ton Fly Ash, Class C or F
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*** BID CERTIFICATION ***

.

TOTAL BID.........................................................................................................................................................$__________________________________________

*** SIGNATURE STATEMENT ***

BIDDER ACKNOWLEDGES THAT HE/SHE HAS CHECKED ALL ITEMS IN THIS PROPOSAL FOR ACCURACY AND CERTIFIED THAT THE FIGURES SHOWN
THEREIN CONSTITUTE THEIR OFFICIAL BID.

_____________________________________________________

BIDDER'S SIGNATURE

_____________________________________________________

BIDDER'S COMPANY

_____________________________________________________

BIDDER'S FEDERAL TAX ID NUMBER
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